BID RECAP NO. 07-15/16

MUIR HS-TELEVISION STUDIO & DIGITAL MEDIA LAB MODERNIZATION

OPENING DATE AND TIME: 05/24/16, 2PM

N4
hs s [ % 2
H 3 3 g EJ i DEDUCTIVE ALT. #1: |DEDUCTIVE ALT. #2:|DEDUCTIVE ALT. #3: [DEDUCTIVE ALT. #4: |DEDUCTIVE ALT. #5:]BASE BID
% @ P 3 ﬂ ﬁ v 5 TIME CODE TIMING & SYNC WAV FM MONITOR TV STUDIO VIDEO
| 2 ST I S ol [ Rg| 9| s LESS ALL
g ,a Eg % é 2 5 %33 g§ g ﬂoa GENERATOR & VIDEO SIGNL GNR[PORT VIDEO PROD |PROD EQUIP DEDUCTIVE
w olv= S|z < o > S Clon
CONTRACTOR NAME 8| z| Sles| 2| o| @l6g| 2| [ LjzS[25| 2|z ~|BASEBID ALTS
ERS
Q
1|lan Thomas Group v §§ OOV VIVIVIVIVIVIVIVIVIV $ 3,487,425.00|$ 2,000.00|$ 3,000.00|$ 6,000.00|$ 30,000.00|$ 60,000.00]$3,386425.00
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3|Chalmers Construction Services | v* $ 3,150,000.00 | $ 11,000.00 [ $ 1,700.00 [ $ 29,200.00 | $ 17,300.00 | $ 292,250.00 | $ 2,798,550.00
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